



Government of West Bengal
Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

NIT Vide Memo No. CMOH-N24Pgs/ENG-C/1671

Date: 22.02.2022

N.I.T.No. -08/ENG of 2021-2022

Sealed tenders are hereby invited by the Chief Medical Officer of Health & Secretary, District Health & Family Welfare Samiti, Barasat, and North 24 Parganas from bona fide, resourceful and responsible contractors / agencies for the Construction work mentioned herein under. Brief details of the work are mentioned at below-

Sl. No.	Name of Work	Estimated Cost	Earnest Money	Time of Completion
1	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Valuka SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
2	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Urala SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
3	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Sikira SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
4	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Rampur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
5	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Rajberia SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
6	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Rafipur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
7	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Padmalovepur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
8	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Mathura SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
9	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Madhabpur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
10	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kanchiara SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
11	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kamdebpur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
12	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Hisabi SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
13	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Harpur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
14	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Hamidpur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
15	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Dhanla SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days



Government of West Bengal
Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

16	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Dariapur SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
17	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Chankia SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
18	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Beraberia SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
19	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Amdanga SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
20	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Adhata SHC under Amdanga Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
21	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Taldharia SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
22	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Subhashnagar SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
23	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Salarhat SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
24	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Purba Khilkapur SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
25	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Pansila SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
26	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Nebadhui SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
27	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Narayanpur SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
28	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Moktarpur SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
29	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Mochpole SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
30	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Mayna SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
31	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kulberia SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
32	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Khorki SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
33	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kashimpur SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days



Government of West Bengal

Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

34	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kalsara SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
35	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kadambagachi SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
36	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Jirat SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
37	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Jaypul SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
38	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Jafrabad SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
39	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at H.B Collony SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
40	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Goakhali SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
41	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Gangapur SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
42	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Foldi SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
43	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Duttapukur P.H.C SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
44	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Chhotojagulia SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
45	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Chaltaberia SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
46	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Bora SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
47	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Barbaria SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
48	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Baradigha SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
49	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Bamangachi SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
50	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Algoria SHC under Barasat-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
51	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Mahabatiara Para F.P School SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days



Government of West Bengal
Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

52	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Shibdaspur SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
53	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Mukundapur GP HQ SC SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
54	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Giridhari Asram SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
55	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Nagda SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
56	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Bhabagachhi SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
57	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Rajendrapur SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
58	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Devok SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
59	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kawgachi- II SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
60	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Vibekanandagarh SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
61	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kawgachhi-I SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
62	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Palladaha SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
63	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Chandua SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
64	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Kampa SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
65	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Malancha Sabuj Sangha SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
66	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Bizna SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days
67	Construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work at Nanna SHC under Barrackpore-I Block for conversion to HWC.	Rs.2,87,000.00/- (Including 18% GST)	Rs.5,740/-	15 days

Date of publication of 'Tender Notice'	Last date of Dropping of 'Sealed Tenders'	Date of opening of 'Technical Bid' & 'Financial Bid'
22.02.2022	07.03.2022 up to 15:00 hrs.	07.03.2022 on 16:00 hrs. at CMOH Chamber



Terms and Conditions


1. The interested agencies have to collect their all relevant tender document from <http://north24parganas.gov.in> only.
2. All intending bidders must submit their sealed Tender documents in two separate envelopes for Technical and Financial bids, super-scribed with the addressee, NIT No., Job detail & Agency details are to be dropped in the tender drop box kept in the office of the undersigned on scheduled date and time. **Each intending bidder can apply maximum 05(Five) works on this NIT.**
3. Earnest money against the work @ 2.0 % of the total value of work in the form of Demand Draft of a Nationalized Bank/Banker's Cheques in favor of the **District Health and Family Welfare Samiti North 24 Parganas**, payable at Barasat.
4. **Technical Bid contains** Earnest Money DD, Self-declaration form (**Annexure-B**), PAN Card, I.T return of AY- 2021-22, Professional Tax challan of FY 2021-22, GST registration certificate, Valid Trade license in construction of FY 2021-22, Credential document 40% (Forty) of the estimated amount put to tender of similar nature of work during 5(five) years prior to the date of issue of the tender notice and Bye-Laws for Engineer Co-operative/Labour Co-operative society, License under Contract Labour Regulation and Abolition Act 1970.
5. **Financial bid contains** NIT, Estimate of the respective scheme and financial bid document paper. The quoted rate should be in percentage basis, both in figures and in words as per **Annexure-A**.
6. As per GO No 4608-F(Y), Dt. 18.07.2018 from Govt. of W.B. Finance Dept.(Audit Branch), the eligible bidder have to submit addition performance security @ 10% of tender amount if the accepted bid value is 80% or less of the estimate put to tender. The addition performance security shall be submitted in the form of bank guarantee from any nationalized bank within 7 working days from the date of issuance of letter of acceptance, if failed his EMD will be forfeited and other necessary actions like blacklisting of the contractor, etc. may be taken. The bank guarantee will be returned after successful completion of the work. If the bidder fails to complete the work successfully the bank guarantee will be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor.
7. The selected agency have to collect PWD Tender Form No. 2911 from the Engineering section of the undersigned and the same have to be submitted after properly filling-up within 7(Seven) days from the date of receipt of the work order.
8. The authority will not take any responsibility against the amount deposited for earnest money in case of non-submission of bid against the said NIT. In connection with these works, no Arbitration will be allowed.
9. Incomplete tender will be rejected summarily.
10. The work will be executed under the supervision of the engineering section of DPMU. The bidders may collect detail works from the engineering section of DPMU.
11. The offered rate should be inclusive of charges such as royalty & cess, toll charge, carriage, re-carriage, GST etc. No mobilization / secured advance will be allowed.
12. The contractor shall have to carry out work with his own equipment and machinery.
13. The successful tenderer shall have to start the work within **7(seven)** days from the date of issuance of the work order and the work should be completed within the stipulated time, failing which the earnest money may be forfeited and work order will be treated as cancelled.
14. Acceptance of lowest tender is not obligatory & the undersigned reserves the right to accept any tender or to reject any or all tenders at any stage without assigning any reason and to split up tender work's to more than one contractor in the interest of speedy execution of the work. The undersigned reserves the right to alter the terms and condition of this notice at any time in the interest of public service.
15. Total 10% security deposit will be deducted from bills as per Memorandum No 201-F(y) Dt.18.01.2021 and will be returned after **Defect Liability Period of 03 (Three) years** as per GO No. 5784-PW/L&A/2M-175/2017, Dated- 12/09/2017 of Govt. of West Bengal Law & Arbitration Cell, Public Works Department.

After successful completion of work the earnest money of successful bidder will be released. No interest should be given on the earnest money & security money.



Government of West Bengal
Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

16. The Earnest money deposited will be forfeited by the Secretary, DH & FW Samiti & C.M.O.H, Barasat, North 24 Parganas in case:-
 - (i) The Tenderer withdraws tender after opening or acceptance.
 - (ii) The selected Tenderer fails to accept order, refuses either wholly or partly the offer that would be made by the undersigned.
 - (iii) The selected Tenderer fails to execute their assigned work within the date stipulated in the work order.
17. Schedule of work /supply will be prepared and measured as per approved P.W.D (W.B) schedule of Rates, Effective from 1st November 2017 with all amendments.
18. The undersigned reserves the right to forfeit the Earnest money and security deposited in the event of any short of breach of contract.
19. Contractor should put their firms/organization endorsement (signature of authorized signatory with official stamp) on each page of all the tender documents.
20. Contractors will note that non-compliance of any of the instruction is liable to render there, tender will be non-bona-fide.
21. All kinds of materials and labour related to the job will have to be arranged by the contractor and to be got approved by the engineering section before their use. The contractor at his own cost shall remove the rejected materials/ workmanship from site within 24 hours.
22. The contractors at his cost shall store all the materials which will be used for the work.
23. If the Engineer in charge/Authorized Officer of employer finds that the works delayed by reason beyond the control of the contractor, the Engineer in Charge / Authorized Officer after subjecting the approval of CMOH will make a fair and reasonable extension of time for completion of contract with written approval.
24. The payment of the agency will be released after issuance of work-done satisfactory received from the concerned authority.
25. Contractor have taken requisite "All Risk Insurance Policies" to cover workman under Workman Compensation Act, loss / damage caused by natural calamities / accident /accidental collapse of partially completed work, materials and plant at site and for third party claims for injury / damages.
26. Before taking initiation of any extra item/excess quantity during the work, the same should be got approved by Engineer in charge/Authorized Officer. Payment should be made as per PWD schedule of rate effected from November, 2017 but any extra demand from the work order amount as per tender will not be entertained.
27. Due to work at Hospital the Contractors / agencies will be responsible for work at emergency basis and urgently finishing the work. All materials must be P.W.D. schedule specified, Engineer in charge may ask for test certificates for quality control. The agency/contractor must be carrying the cost of the said test without any claim.
28. Contractors who failed to execute 'Work Orders' issued by this Office in time and such entrusted work(s) is/are yet to be completed and for such delay in execution 'time extension' is not granted by this Office, such contractors or his/her subsidiaries shall not be considered for technical evaluation.


Chief Medical Officer of Health
North 24 Parganas

NIT Vide Memo No. CMOH-N24Pgs/ENG-C/1671(4/13)

Date: 22.02.2022


Copy forward for kind information and necessary action regarding vast publication to:



Government of West Bengal

Office of the Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti,
North 24 Parganas, Kolkata-700124, Ph. No.2552-3129,
E-mail: cmohn24pgs@gmail.com

1. The Sabhadhipati, 24 Pgs (N) Zilla Parishad.
2. The District Magistrate, North 24 Parganas.
3. The Addl. District Magistrate (D), North 24 Parganas.
4. The Secretary, 24 Pgs (N) Zilla Parishad, with a request to arrange to display the notice in the Office Notice Board.
5. The Dy. CMOH-I, Nodal Officer, North 24 Pgs.
6. The Dy. CMOH-III/ Dy. CMOH-II/ DMCHO/ ZLO/ DTO /Accounts Officer, N24 Pgs.
7. The ACMOH of Barasat/ Barrackpore Sub-Division, N24Pgs.
8. The BMOH Barasat-I/Amdanga/Barrackpore-I&II/Habra-I&II Block, N24Pgs.
9. IT Cell, Swasthya Bhavan, with a request to display the notice in the website.
10. The District Informatics Officer, North 24 Parganas, with the request to upload this notice in the official website of North 24 Parganas.
11. The Admin. Officer, CMOH office, N24Pgs.
12. The DPMU-NHM O/O: CMOH & DH&FWS, N24Pgs.
13. Notice Board.


Chief Medical Officer of Health
North 24 Parganas

[Handwritten Signature]
Chief Medical Officer of Health
North 24-Parganas.

Self-Declaration

Space for Photograph



I.....son/daughter of Shri.....
age.....years, resident of..... in the district.....
of, West Bengal, do hereby declare that the information given above and in
the enclosed documents is true to the best of my knowledge and belief and
nothing has been concealed therein. I am well aware of the fact that if the
information given by me is proved false/ not true at any point of time, I will
have to face punishment as per any provision of Law for the time being in
force as well as the benefit availed of by me or the benefit accrued to me shall
be summarily canceled.

Date:

Signature of Applicant

Place:

Financial Bid Document

[Signature]
 Chief Medical Officer of Health
 North 24-Parganas.

Name of Agency:

Address:.....

.....

N.I.T No.....of 20....- 20....Vide Memo No:

Work Sl. No:

Description of Work:

.....

Estimated value put to Tender (Rs.):

Earnest Money Deposit value (Rs.):

Earnest Money Deposit NEFT detail:

Quoted Percentage (both in figure and word) if any, to be deducted from bill:

.....

(Seal & Signature)

Full Name & Address of the Contractor:

Phone No.:


Model estimate for construction of surface drain, roof treatment, approach road, waiting shed, water purifier, plinth protection, minor electrical work etc at various SHCs under North 24 Parganas for conversion to HWCs.

It. No.	Item of work	Measurement							Total	Unit	Rate	Amount (Rs.)
		N	x	L	x	B	x	H				
1	Earth work in excavation of foundation trenches or drains, in all sorts of soil dressing and ramming the bottom, bailing out water as required complete.(a) Depth of excavation not exceeding 1,500 mm. It-2 P-1 Drain 1 x 10.00 x 0.75 x 0.305 2.29								2.29	%Cu.M	11927.00	272.83
2	Single Brick Flat Soling of picked jhama bricks including ramming joints with local sand. It-1 Pg-14 1 x 10.00 x 0.75 7.50								7.50	Sq.M	361.00	2707.50
3	Brick work with 1st class bricks in cement mortar (1:6) It-8 P-15 (a) In foundation or trenches 1 x 6.00 x 0.250 x 0.15 0.23								0.23	Cu.M	5413.00	1217.93
	(b) In superstructure Wall 1 x 6.00 x 0.25 x 1.00 1.50								1.50	Cu.M	5636.00	8454.00
4	125 mm. thick brick work with 1st class bricks in cement mortar (1:4) in 1st floor. Item-16 Page-16 1 x 6.00 x 1.20 7.20								7.20	Sq.M	748.00	5385.60
5	Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) in ground floor as per relevant IS codes. (i) Pakur Variety Item-4 Page-24 1 x 10.00 x 0.75 x 0.075 0.56								0.56	Cu.M	5586.58	3142.45
6	Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. (i) Pakur Variety It-10 P-26 1 x 2.50 x 2.00 x 0.100 0.50								0.50	Cu.M	6133.45	3066.73
7	Hire and labour charges for shuttering with centering and necessary staging upto 4 m (a) 25 mm to 30 mm thick wooden shuttering Engineer-In-Charge. Item-36 Page-42 1 x 0.50 x 12.00 6.00								6.00	Sq.M	353.00	2118.00
8	Reinforcement for reinforced concrete work in all sorts of structures including 16 gauge black annealed wire at every intersection, complete as per drawing and direction. (i) Tor steel/Mild Steel III. JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL/SSL Item-40 Page-44 0.50 x 1.1/100x7.850 0.04 0.04 M.T. 54586.07 2356.75								0.04	M.T.	54586.07	2356.75
9	Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including(ii) With 1:4 cement mortar (a) 15 mm. thick plaster at 1st floor Item-1 Page-189 In side walls 4 x(3.00 + 2.00)x 1.25 25.00 25.00 Sq.M 167.00 4175.00								25.00	Sq.M	167.00	4175.00
	(b) 20 mm thick plaster Outer side wall 2 x(2.50 + 2.00)x 1.5 13.50								13.50	Sq.M	194.00	2619.00
10	Applying Interior grade Acrylic Primer of approved quality and brand on plastered or concrete surface old or new surface to receive EIC. (a) One Coat (ii) Solvent based Interior grade Acrylic Primer It-7 P-195 1 x 25.00 25.00								25.00	Sq.M	33.70	842.50
11	Applying Exterior grade Acrylic primer of approved quality and brand on plastered or concrete surface old or new surface as per direction of the EIC. In Ground Floor: (a) One Coat Item-8 Page-196 1 x 13.50								13.50	Sq.M	31.40	423.90
12	Acrylic Distemper to interior wall, ceiling with a coat of solvent based interior grade acrylic primer including cleaning and smoothing of surface. Two Coats It-10 P-196 Priming area 1 x 25.00								25.00	Sq.M	70.00	1750.00

It. No.	Item of work	Measurement							Total	Unit	Rate	Amount (Rs.)
		N	x	L	x	B	x	H				
13	Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per excluding the cost of primer. In Ground floor (Two Coat) b) Premium 100% Acrylic Emulsion Item-17 Page-197											
	Priming area	1	x	13.50					13.50	Sq.M	84.00	1134.00
14	Supplying and installation with necessary pipe line, electrical work for water purifier (RO+UV+UF+TDS control) with 9lit. Storage capacity wall mounted (KENT GRAND+)/(EUREKA FORBES Astor RO+UV+UF+TDS control) with 3 years AMC including ensuring zero water wastageall complete.											
		1	x	1.0						1 Each	35000.00	35000.00
15	Supplying, fitting & fixing Zn-Al alloy (55% Al & 45% Zn) coating of 150 grams per sq. meter (followed by colour coated on both side) steel sheet work minimum side lap. (i) In Roof: a) With 0.5 mm thick sheet It-14 P-82											
		1	x	7.00	x	5.00			35.00	Sq.M	787.00	27545.00
16	M.S. structural works with hollow sections (square or rectangular shape) conforming to IS: 806-1957 & IS:1161-1958) connected to one another with bracket, gusset, cleat as per design hoisting and erection all complete. ii) For other Structural works like galleries etc. It-2A P-101											
	40 mm & 30 mm square hollow bar	1	x	0.30					0.30	M.T.	72316.00	21694.80
17	Supplying, fitting & fixing 1st quality Ceramic tiles in walls and floors to match with..... surface, if necessary or by synthetic adhesive & grout materials etc. B) Wall With Sand Cement Mortar (1:3) 15 mm thick & 2 mm thick cement slurry at back side of tiles using cement @ 2.91 Kg/Sq.m & joint filling using white cement slurry @ 0.20kg/Sq.m. (b) Area of each tile upto 0.09 Sq.m (ii) Other than Coloured decorative including white Item-36 Page-66											
		2	x	10.00	+	0.25	x	0.5	10.25			
									10.25	Sq.M	715.00	7328.75
18	Supplying and laying true to line and level vitrified tiles of approved brand (size not less than 600 mm X 600 mm X 10 mm thick) in floor of Engineer-in-Charge. (i) With application slurry @1.75 kg/Sq.m, 20 mm sand cement mortar (1:4) with pigment (A) Light Colour Item-36 Page-66											
		1	x	3.00	x	2.00			6.00			
									6.00	Sq.M	1285.00	7710.00
19	(a) M.S.or W.I. Ornamental grill of approved design joints continuously welded with lugs in ground floor. (i) Grill weighing above 10 Kg./sq.mtr and up to 16 Kg./sq. mtr. Item-13 Page-104 (b) Extra for work in grill gate. (i) For hanging and locking arrangements including supply of materials and labour											
	Grill	6	x	1.50	x	1.20	x	13/100	1.40			
	Gate	1	x	2.10	x	1.00	x	15/100	0.32	1.72	Qntl.	9888.00
									1.72	Qntl.	9888.00	16997.47
20	Priming one coat on steel and other metal surface with synthetic oil bound primer of approved quality including smoothening surfaces by sand papering etc. Item-1 Page-200											
		1	x	2.1	x	1.20	x	2.20	5.54			
		6	x	1.2	x	1.20			8.64			
									14.18	Sq.M	29.00	411.34
21	Painting with best quality synthetic enamel paint of approved make and brand necessary : (b) On steel and other metal surface : With super gloss (hi-gloss) (iv) Two coats (with any shade except white) Item-2 Page-200											
		1	x	2.1	x	1.20	x	2.20	5.54			
		6	x	1.2	x	1.20			8.64			
									14.18	Sq.M	79.00	1120.54
22	Cleaning the concrete surface by removing dirt and debris, marking defective locations and removing loose concrete by careful stripping untill hard surface is exposed ... as per direction of the EIC. P-45 It-5											
	Roof	1	x	8.20	x	7.30			59.86	Sq.M	90.00	5387.40

It. No.	Item of work	Measurement							Total	Unit	Rate	Amount (Rs.)	
		N	x	L	x	B	x	H					Q
23	Applying 2 coats of Non-Toxic Acrylic Polymer modified Paint having adhesive & waterproofing properties by mixing in proportion (1 liquid: 4 cementitious material) proofing layer in water tank etc. P-45 It-8(B)	Roof	1	x	8.20	x	7.30		59.86	59.86	Sq.M	258.00	15443.88
24	Artificial stone in floor, dado, staircase etc with cement concrete (1:2:4) with stone chips, laid in panels as directed with topping made with ordinary using cement @ 1.75 kg/sq.m all complete including all materials and labour. 3 mm. thick topping (iii) 35 mm. thick P-48 It-6	Roof	1	x	8.20	x	7.30		59.86	59.86	Sq.M	337.00	20172.82
25	Supplying & laying 20 mm designer chequered tiles of any shade and of approved quality as per IS: 1237: 1980 laid in patterns as directed in pavement, footpath including necessary underlay 25 mm thick average cement mortar (1:3) complete in all respect with all labour and materials [using cement slurry @ 4.4 kg/Sq.m at back side of tiles. Cement of mortar & slurry will be supplied by the Department. Border concrete if necessary to be paid separately].		2	x	1.2	x	2.00		4.80	4.80	Sq.M	836.00	4012.80
26	Supplying & laying as per IRC-SP:063-2004 paver unit of any shade of approved quality as per relevant IS code, laid in pattern as directed in pavement, footpath, driveway (paver block only), etc including necessary underlay complete in all respect with all labour and material (i) 50 mm thick interlocking designer concrete paver block M-30 grade for non-traffic zone, building premises, garden, parks, domestic drive as per IS: 15658-2006 (over 20-30 mm medium sand bed on 200mm thk bound granular /granular base course including cost of sand for sand bed but excluding cost of base course & subgrade preparation.) (i) Coloured Decorative		1	x	7.50	x	3.00		22.50	22.50	Sq.M	1350.00	30375.00
27	Miscellaneous work (Stripping, dismantling, silver sand filling, labour charges, E.I. work, etc)												
												Lum Sum	10354.00
												Total	243219.98
												Add. GST @18.0%	43779.60
												Total	286999.58
												Grand Total (rounded off)	Rs. 2,87,000/-
													Rupees - Two lakh eighty seven thousand only.

16.02.22
SAE (Civil), DPMU
NHM, DH & FWS, 24 PGS (N)


Dy. CMOH - I
Nodal Officer of Construction,
North 24 Parganas