



Memo No. CMOH-N24Pgs/Tender-11011

Dated: 21.12.2022


CORRIGENDUM

NIT Ref: CMOH-N24Pgs/Tender/HWC(E-116)-10717, Dated- 10/12/2022

In connection to the above mentioned NIT, the undersigned would like to inform all interested bidders that name of sub centres of Sl. No: 14 & 19 need to be read as follows:

Sl No	Name	Sub Centre	Block	No. of Centres	Unit Cost incl. 18% GST and 1% LWC (In Rs.)	Tender Amount incl. 18% GST and 1% LWC (In Rs.)	EMD (In Rs.)	Completion Period (from layout given)
14	Electrical Installation Work - Preparation of 5 Nos. site for installation of equipment and machineries being supplied with allied works under 15th FC HG for FY 2021-22 at existing Sub Centres under Bongaon Block , North 24 Parganas.	Kansona	Bongaon	5	64,278.00	321,390.00	6,428.00	60 Days
		Khalitpur						
		Khamarkolla						
		Khotta Para						
		Kuchiamora						
19	Electrical Installation Work - Preparation of 5 Nos. site for installation of equipment and machineries being supplied with allied works under 15th FC HG for FY 2021-22 at existing Sub Centres under Habra-I Block , North 24 Parganas.	Angrail	Habra-I	5	63,146.00	315,730.00	6,315.00	60 Days
		Bishnupur						
		Borah						
		Duma						
		Gazipur						

All other detail along with terms & conditions will remain same.


For, Chief Medical Officer of Health &
Secretary, District Health & Family Welfare Samiti
North 24 Parganas